

**Chennai Metro Rail Limited**

**NIT- CMRL/CON/SAL-FOB-RT-02/2017**

**Name of work :** Construction of Foot Over Bridge (FOB) with escalator and lifts at Alandur CMRL Metro Station and across GST Road at Km 12/6 of G.S.T Road including various utility shifting works

**ADDENDUM-01**

<b>S. No</b>	<b>Original Tender Clause</b>	<b>Revised Clause</b>
1	<b>Clause - 12.3, pg-19-</b> All duties, GST/taxes, and other levies payable by the Contractor under the Contract, or for any other cause shall be included in the rates, prices, and total Bid price submitted by the Bidder.	<b>Clause - 12.3, pg-19 Deleted.</b> <i>Price bid preamble bill of quantities add the following note</i> <i>16.Rates for items in schedule –A are to be quoted excluding taxes.</i>
2	<b>Clause - 30.3, pg-25 -</b> As per Council Resolution N. 456/2002, Dt: 28-11-2002 the amount of Additional Security Deposit to be paid by the Contractor along with the tender.	<b>Clause - 30.3, 30.4, 30.5, 30.6, 30.7; pg-25-26 Deleted</b>
3	<b>Schedule-G (Lifts) pg-230</b> <b>Clause No.1.2.1 Defects Liability Period (DLP):</b> Preventive maintenance & corrective maintenance of the lifts shall be done and carried out by the Contractor during defect liability period (DLP) for a period of 2 years from the date of taking over, including operations from 6.00AM to 10.00 PM including Sunday & holidays.  <b>Clause No.1.2.2 Comprehensive Maintenance Services (CMS) – Five years</b>	<b>Schedule-G (Lifts) pg-230</b> <b>Clause No.1.2.1 Defects Liability Period (DLP):</b> Preventive maintenance & corrective maintenance of the lifts shall be done and carried out by the Contractor during defect liability period (DLP) for a period of 2 years from the date of taking over . Contractor need not do daily operation of Lifts. However failure / defects to be attended within 24 hours of intimation of such failure/ defect by any means of communication  <b>Clause No.1.2.2 Comprehensive Maintenance Services (CMS) – Five years including DLP of 02 years.</b>

**Chennai Metro Rail Limited**

**NIT- CMRL/CON/SAL-FOB-RT-02/2017**

**Name of work :** Construction of Foot Over Bridge (FOB) with escalator and lifts at Alandur CMRL Metro Station and across GST Road at Km 12/6 of G.S.T Road including various utility shifting works

**ADDENDUM-01**

<b>S. No</b>	<b>Original Tender Clause</b>	<b>Revised Clause</b>
	<p><b>Schedule- H (Escalator) Pg-251</b></p> <p><b>Defects Liability Period (DLP):</b> Preventive maintenance &amp; corrective maintenance of the lifts shall be done and carried out by the Contractor during defect liability period (DLP) for a period of 2 years from the date of taking over, including operations from 6.00AM to 10.00 PM including Sunday &amp; holidays.</p> <p><b>Comprehensive Maintenance Services (CMS) – Five years</b></p>	<p><b>Schedule- H (Escalator) Pg-251</b></p> <p><b>Defects Liability Period (DLP):</b> Preventive maintenance &amp; corrective maintenance of the Escalator shall be done and carried out by the Contractor during defect liability period (DLP) for a period of 2 years from the date of taking over. Contractor need not do daily operation of escalators. However failure / defects to be attended within 24 hours of intimation of such failure/ defect by any means of communication</p> <p><b>Comprehensive Maintenance Services (CMS) – Five years including DLP of 02 years.</b></p>
4	<p><b>Price Bid Schedule-B</b></p> <p><b>Note - 4</b> Payments will be made as per rates of CMWSSB, BSNL, TNEB, and other departments and as per actuals, subject to producing documentary evidence of work completion.</p>	<p><b>Price Bid Schedule-B</b></p> <p><b>Note - 4</b> Payments will be made as per rates of CMWSSB, BSNL, TNEB, and other Departments and as per actuals, subject to producing documentary evidence of work completion .GST will be paid in addition to SoR rates of CMWSSB, BSNL, TNEB, and other Departments.</p>
5	<p><b>Section V Condition of contract</b></p> <p><b>Clause No.44</b> Advance payment 44.1 Deleted</p>	<p><b>Section V Condition of contract</b></p> <p><b>Clause No.44</b> Advance payment 44.1 Mobilization advance of 10 % of contract value (Amount quoted in Schedule A) along with interest @ 13% p.a. will be provided in 2 stages, 5% at the initial stage after mobilizations of resources and establishment of site office and remaining 5 % will be released subject to utilization certificate for the initial mobilization advance by the Engineer-in-Charge.</p>

**Chennai Metro Rail Limited**

**NIT- CMRL/CON/SAL-FOB-RT-02/2017**

**Name of work :** Construction of Foot Over Bridge (FOB) with escalator and lifts at Alandur CMRL Metro Station and across GST Road at Km 12/6 of G.S.T Road including various utility shifting works

**ADDENDUM-01**

<b>S. No</b>	<b>Original Tender Clause</b>	<b>Revised Clause</b>
6	<b><u>ITB 2.2</u></b> The Contractors having registration in the class specified in the tender notice and above in the concerned Department of Chennai Metro Rail Limited, or intending Tenderer should be a registered contractor in any of the Centre / State Government Department / Government undertaking are eligible to participate in the Tender. Provisional Registration shall be done for the successful bidder if he is willing to abide by the rules and regulations of Chennai Metro Rail Limited and on payment of prescribed fees.	<b><u>ITB 2.2</u></b> Deleted
7	<b><u>ITB 3.2 (b)</u></b> Total monetary value of construction work performed for each of the last five years.	<b><u>ITB 3.2 (b)</u></b> Deleted
8	<b><u>Bid Data sheet-3.2 (c):</u></b> Tender Experience of having successfully completed similar works during last 5 years (2011-2012, 2012 - 2013, 2013 - 2014, 2014 - 2015, 2015 - 2016) for Centre Government of India / State Government Department / Government undertaking in India	<b><u>Bid Data sheet-3.2 (c)</u></b> <b>Add the following paragraph</b> The experience certificate certifying satisfactory completion is to be obtained from the Engineer not below the rank of Chief Engineer, Concerned Director or equivalent in case of Government projects and from the MD or equivalent in case of Private firms. The Notarized copy should be enclosed.
9	<b>Schedule –B Technical specification for electrical works</b>	<b>Schedule –B Technical specification for electrical works</b> <b>Add the following additional clause</b> Supply and installation of DG is not in the scope. However the provision of receiving power from DG shall be provided as per General arrangement panel drawing.
10	<b>Section VI Contract Data pg-84</b> Table of Milestone dates	<b>Section VI Contract Data pg-84</b> Milestone/Key dates table replaced as given in <b><u>Annexure-A.</u></b>

<b>KEY DATES SCHEDULE of Various Milestones</b>			
<b>Key dates</b>	<b>Milestone activities</b>	<b>Key Dates from date of Commencement</b>	<b>Liquidated Damages charges</b>
<b>KD1</b>	Completion of Utility Shifting, foundation, completion of all civil structures for supplying of lifts and escalators.	3 months	LD charges @ INR 10,000/- per day will be levied until the key date is achieved.
<b>KD2(a)</b>	Supply of Lifts 2 Nos. and Escalators 4 Nos at site.	6 months	LD charges @ INR 25,000/- per day will be levied until the key date is achieved.
<b>KD2(b)</b>	Installation of all lifts & escalators	7 months	LD charges @ INR 25,000/- per day will be levied until the key date is achieved.
<b>KD3</b>	Substantial completion of work	6 months	LD charges @ INR 25,000/- per day will be levied until the key date is achieved.
<b>KD4</b>	Completion of work including obtaining of Taking over certificate	8 months	LD charges @ INR 35000/- per day will be levied until the key date is achieved.

**Note:** 1. The Liquidated damages amount will be deducted from the running bills