



Chennai Metro Rail Limited
(A Joint venture of Govt of India & Govt of Tamilnadu)

ADDENDUM -1

Tender No: CMRL/MEP STATIONS/ELECTRICAL/01/2017

S.N O	Page No.	Tender Clause	As per Tender Document	Revised as
1	21	Annexure -2, Schedule of Work (Pt.no.03)	Supply and laying of 3 ½ X 35 Sq. mm LT UG Cable having Al. conductor XLPE insulated, PVC Sheathed , galvanized Flat armoured cable with PVC outer sheathing 1.1 KV Grade. UG cable having Al.Conductor XLPE insulated, PVC sheathed, galvanized flat armoured cable with PVC outer sheathing 1.1KV Grade from timer control panel to main panel from Metro Station.	Supply and laying of 3.5 C X 35 Sq. mm LT UG Cable, 1100V grade, armoured , FRLS XLPE, Aluminium conductor cables including the supports with suitable clamps, providing identification tags, Earthing of glands, etc from timer control panel to main panel in Metro Station.
2	13	Section- III (Pt.no.05)	<u>DELIVERY PERIOD:</u> The items should be delivered, laid, installed and tested within 60 days from the date of receipt of Award of Contract/LOA, at the respective piers and portals:-	<u>DELIVERY PERIOD:</u> The items should be delivered, laid, installed and tested within 100 days from the date of receipt of Award of Contract/LOA, at the respective piers and portals:-
3	13	Section- III (Pt.no.06)	<u>PAYMENT TERMS:</u> 100% payment would be released through RTGS/NEFT within thirty days on receipt and acceptance of items and the completion of laying, installation & testing against the following documents: a. Original invoice duly signed by the authorized signatory. b. Warranty/Guarantee certificate for the items supplied	<u>PAYMENT SCHEDULE:</u> 1. 50% payment would be released within thirty days on receipt of original invoice and acceptance of materials by CMRL 2. Another 10% of payment would be released on completion of 25% works. 3. Another 10% of payment would be released on completion of 50% works.

			<p>c. Installation and Commissioning certificate duly certified by CMRL Representative</p> <p>d. Dealership or Manufacturer Authorisation certificate. Item Acceptance Certificate duly signed and sealed from authorized representative of CMRL after delivery of all the items in full quantity as mentioned in Award of contract/LOA.</p> <p>e. PAN Card number, Bank Account details, Bank address & RTGS details of the Agency are to be forwarded along with the Invoice.</p> <p>f. GST will be reimbursed against submission of proof of payment, by adjusting the input credit against this supply/award.</p> <p>In case if you are registered under MSME Act, 2006, the copy of the registration certificate to be provided.</p>	<p>4. Another 10% of payment would be released on completion of 75% works.</p> <p>5. Another 10% of payment would be released on completion of 100% works.</p> <p>6. Final 10% of payment would be released on successful testing & commissioning of all works.</p> <p>7. All the payment would be released through RTGS/NEFT within thirty days on receipt of original invoice against the supplied items and materials and completion certificate with the specified following documents:</p> <p>a. Original invoice duly signed by the authorized signatory.</p> <p>b. Warranty/Guarantee certificate for the items supplied</p> <p>c. Item Acceptance Certificate duly signed and sealed from authorized representative of CMRL after delivery of all the items in full quantity as mentioned in Award of contract/LOA.</p> <p>d. PAN Card number, Bank Account details, Bank address & RTGS details of the Agency are to be forwarded along with the Invoice.</p> <p>e. GST will be reimbursed against submission of proof of payment, by adjusting the input credit against this supply/award.</p> <p>In case if you are registered under MSME Act, 2006, the copy of the registration certificate to be provided.</p>
--	--	--	---	--

4	14	Point no.13, Penalty (Clause 3)	A portion of 25% of the work shall be completed within 15 days from the date of Award/LOA period. A portion of 50% of the work shall be completed within 30 days from the date of Award/LOA period. A portion of 75% of the work shall be completed within 45 days from the date of Award/LOA period and the 100% of the work should be completed within the period of 60 days from the date of Award/LOA. If a portion of the work is not completed within the stipulated period, a penalty of 1% per week and the maximum deduction is 10% of the contract Value will be levied:	A portion of 25% of the work shall be completed within 25 days from the date of Award/LOA period. A portion of 50% of the work shall be completed within 50 days from the date of Award/LOA period. A portion of 75% of the work shall be completed within 75 days from the date of Award/LOA period and the 100% of the work should be completed within the period of 100 days from the date of Award/LOA. If a portion of the work is not completed within the stipulated period, a penalty of 1% per week and the maximum deduction is 10% of the contract Value will be levied:
5	21	Annexure -2, Schedule of Work (Pt.no.04)	Supply and fixing of 16A 2 Pole MCB with 32A connection to feed the power socket with Necessary earth plug and all other accessories. The entire box shall be weather proof.	Supply and fixing of 16A 2 Pole MCB with 32A connection to feed the power socket with Necessary earth plug and all other accessories. The enclosure should be weather proof (IP65 complied)

This Addendum forms the part of the tender document (technical bid) and is required to be signed and sealed by the bidder while submitting bids to CMRL.

Joint General Manager (RSO)