

CHENNAI METRO RAIL LIMITED
CHENNAI 600107, INDIA
NIT No: CMRL/CON/TRACK-02/01/2018

e-Tender No: TRACK-02/FW-01/2018: Final finishing of Track works from AG-DMS to Thousand Lights in Down line for 1.7 Track Kilometre”.

PRE-BID QUERIES'REPLY

S. NO.	Tender condition	Bidders Queries	CMRL Reply	Addendum Yes/No
1	Section VII- Clause 4- Painting of Rails	Rail painting supply of paint not mentioned in the schedule	Supply of Paints for Painting is within the scope of work of contractor. The rates for painting to be quoted inclusive of supply of paints.	No
2.		<i>Nature of work and quantity:</i> It is understood that the work related to 1.7 Kms of track linking to be included. Requested CMRL to change the BOQ	Item is included in BoQ SL. NO. 4	No
3.		<i>Track fittings supplied by CMRL at depot :</i> Transportation from depot to work spot to be included in the BoQ.	Please refers addendum NO.1. SI. No. PAGE No.6 of Addendum-01	Yes
4.		<i>Concrete quantity :</i> Concrete quantity for making uniform level surface under plate to be added in the BoQ.	It is mentioned in tender specifications.	No
5	NIT Item No. 5	<i>Duration of Contract:</i> As per tender document duration of contract is 30 days, but this work is likely to take at least 60-90 days to complete.	Not Agreed. Tender condition prevails.	No
6	NIT Item No. 10	<i>Tender Submission Due Date:</i> As per tender document, Submission due date is 15/06/2018 @ 3.00 pm. Due date shall be extended for at least 10-15 days.	Please see corrigendum NO.1. Date is extender by 03 days. Last Date of Submission is revised to 18/06/2018.	No.