
S. No. Part Section Clause No. Original Bid Condition Revised Bid Condition

1 Part 1
Section IV

Bidding Forms
4.4.12 Section 4.4.12

Section 4.4.12 is replaced by:-

Annexure (01) to ARE04A Addendum (02).

2 Part 1
 Section - III

EQC

2.4.2 (b),

Specific Experience

(A)	  A minimum of 25 cars (Metro, LRT, Suburban EMUs, Train sets) 

with stainless steel / Aluminum must have been designed and 

manufactured.

(OR)

(B)	  A minimum of 25 cars comprising stainless steel / steel EMU / 

MEMU / Metro car manufactured in India for either metro company or 

Indian Railways

(OR)

(C)	  Assembled more than 100 aluminum/ stainless steel metro cars in 

premises in India.

Note: 

a) For (B) and (C) the bidder should either have design experience or 

procure / subcontract design from experienced designer or form a JV with a 

company having design experience. The credential to this effect should be 

submitted with the bid. 

Here, “experienced designer” means a firm / company having relevant 

design experience.

b) Experience certificates can be submitted in any formats. It is bidder’s 

responsibility to ensure that all the necessary information sought above are 

captured.

(A)	  A minimum of 25 cars (Metro, LRT, Suburban EMUs, Train sets) 

with stainless steel / Aluminum must have been designed and 

manufactured.

(OR)

(B)	  A minimum of 25 cars comprising stainless steel / Aluminium / 

Corten Steel / steel EMU / MEMU / Metro car manufactured in India for 

either metro company or Indian Railways

(OR)

(C)	  Assembled more than 100 aluminum/ stainless steel metro cars in 

premises in India.

Note: 

a) For (B) and (C) the bidder should either have design experience or 

procure / subcontract design from experienced designer or form a JV with a 

company having design experience. The credential to this effect should be 

submitted with the bid. 

Here, “experienced designer” means a firm / company having relevant 

design experience.

b) Experience certificates can be submitted in any formats. It is bidder’s 

responsibility to ensure that all the necessary information sought above are 

captured.

3 Part 1
Section IV

Bidding Forms

4.2 

Pricing Summary (Bid 

Total)

Note (viii)

(viii) Amounts declared by the bidder for Price Centers RS-A, RS-CST, RS-

FAI, RS-CPT, RS-C, RS-E, RS-F, RSH and RS-CMC are capped by the 

Allowable Apportionment shown in Table 4.2 Pricing Summary, which is 

expressed as a percentage of the lumpsum price. Bidders shall ensure that 

the prices filled throughout submitted Pricing Tables do not exceed the 

Allowable Apportionment limits. The Bidder may offer discount for each 

Price Centres (except RS-CMC) and this amount will be calculated for the 

Lumpusm Price (after Discount). The individual Price centre (after 

Discount) will be taken as the basis for determining the allowable 

Apportionment limits for the respective Price centres (RS-A, RS-CST, RS-

FAI, RS-CPT, RS-C, RS-E, RS-F,

RS-H), which are then applied to each Milestone

(viii) Amounts declared by the bidder for Price Centers RS-A, RS-CST, RS-

FAI, RS-CPT, RS-C, RS-E, RS-F, RSH and RS-CMC are capped by the 

Allowable Apportionment shown in Table 4.2 Pricing Summary, which is 

expressed as a percentage of the lumpsum price. Bidders shall ensure that 

the prices filled throughout submitted Pricing Tables do not exceed the 

Allowable Apportionment limits. The Bidder may offer discount for each 

Price Centres (except RS-CMC) and this amount will be calculated for the 

Lumpusm Price (after Discount). The total amount (after discount) for 

each individual Price centre will be taken as the basis for determining 

the allowable Apportionment limits for each Milestone under their 

respective Price centres (RS-A, RS-CST, RS-FAI, RS-CPT, RS-C, RS-

E, RS-F, RS-H).

4 Part 2
Section VI-A

(ERTS - RS)
15.4.3

Types of MRO equipment to be provided by the Contractor, shall include, 

but not be limited to: 

a. Test and Repair workbench for Electronic Cards and Subsystems, which 

will minimally cover at least five (5) different train subsystems

b. A mechanical workshop for teardown of at least five (5) mechanical 

Subsystems.

c. Pneumatic overhaul and test facilities, for complete servicing of Brake 

Valves, Tread Brake Units, Air dryers, Main and Auxiliary Compressors, EP 

Valves etc.

d. VAC maintenance and test bench

Types of MRO equipment to be provided by the Contractor, shall include, 

but not be limited to: 

a. Test and Repair workbench for Electronic Cards and Subsystems, which 

will minimally cover at least five (5) different train subsystems. The five (5) 

train subsystems shall include TCMS, Saloon Door, Traction & 

Auxiliary Converter, HVAC and Brakes.

b. A mechanical workshop for teardown of at least five (5) mechanical 

Subsystems. The five (5) mechanical subsystems shall include Saloon 

Door, Traction Motor, Coupler, Gearbox and Bogie Dampers.

c. Pneumatic overhaul and test facilities, for complete servicing of Brake 

Valves, Tread Brake Units, Air dryers, Main and Auxiliary Compressors, EP 

Valves etc.

d. VAC maintenance and test bench

5 Part 2 
Section VI C: ERTS – 

CMC of RS & DM&P 

1.6.21

(New)

Add the following at the end of sub-clause 1.6: Scheduled 

Maintenance:

1.6.21 Asset Refresh Programme

The Contractor shall execute an Asset Refresh Programme to restore 

original appearance (commensurate with the time of commencement of 

CMC period) of the car exterior and interior. 

Minimally, the following scope of tasks shall be carried out on the all 

trainsets under the Asset Refresh Programme-:

a)	    Refurbishment of Floor 

b)	    Re-painting of saloon and cab interior

c)	    Buffing and polishing of stainless-steel surfaces including seats

The Contractor shall plan the Works such that they are completed no later 

than three (3) months prior to the end of the CMC period.

6 Part 3

Section VIII 

Particular Conditions 

(Part B: Specific 

Provisions)

 Sl. No. 7

PCC to GCC Clause 

No. 1.1.3.13

Add a new Sub-Clause 1.1.3.13:

“Comprehensive Maintenance Contract (CMC) Period” or “CMC 

Period” defines the period during which the Contractor shall be responsible 

for undertaking comprehensive maintenance of Rolling Stock. 

Commencement of the CMC Period is defined in Part 3 Section VIII PCC 

(Part B) Sl. No. 31.

Requirements during the CMC Period are described in Part 2 – VI C ERTS 

– CMC RS and DM&P.

Any extension of DLP / DNP beyond the start of the CMC Period will result 

in the following Consequences :

Only For Rolling Stock:-

There shall be no delay in the start of the CMC Period, however, if the DLP 

/ DNP extension arose on account of non-fulfilment of the Reliability 

Demonstration targets for Rolling Stock (as defined in Part 2, Section VI A, 

ERTS-RS clause 18.6) then payments made against RS-CMC Price 

Centres shall be reduced by 65%.

This notional price reduction is to offset costs for the portion of CMC Works 

that are Corrective Maintenance in nature and would otherwise have been 

undertaken by the Contractor through an extension of the Warranty Period. 

The price reduction shall prevail until such time that the DLP / DNP 

extension for Rolling Stock ends.

Add a new Sub-Clause 1.1.3.13:

“Comprehensive Maintenance Contract (CMC) Period” or “CMC 

Period” defines the period during which the Contractor shall be responsible 

for undertaking comprehensive maintenance of Rolling Stock. 

Commencement of the CMC Period is defined in Part 3 Section VIII PCC 

(Part B) Sl. No. 31.

Requirements during the CMC Period are described in Part 2 – VI C ERTS 

– CMC RS and DM&P.

Any extension of DLP / DNP beyond the start of the CMC Period will result 

in the following Consequences :

Only For Rolling Stock:-

There shall be no delay in the start of the CMC Period, however, if the DLP 

/ DNP extension arose on account of non-fulfilment of the Reliability 

Demonstration targets for Rolling Stock (as defined in Part 2, Section VI A, 

ERTS-RS clause 18.6) then payments made against RS-CMC Price 

Centres shall be reduced by 35%.

This notional price reduction is to offset costs for the portion of CMC Works 

that are Corrective Maintenance in nature and would otherwise have been 

undertaken by the Contractor through an extension of the Warranty Period. 

The price reduction shall prevail until such time that the DLP / DNP 

extension for Rolling Stock ends.

7 Part 3

Section VIII 

Particular Conditions 

(Part B: Specific 

Provisions)

 Sl. No. 21

PCC to GCC Clause 

No. 4.1

4.1.4 CMC Obligations:

The Contractor’s obligation under this Contract shall also include 

‘Comprehensive Maintenance Contract’ (CMC) for Rolling Stock and Depot 

Plant & Machinery as defined under Part 2, Section VI C, ERTSCMC RS 

and DM&P & PC 4.25 of Part 3-PCC.

Further, it is clarified that all maintenance activities falling due from the time 

of delivery of the trainsets, until completion of the CMC Period shall be 

completed by the Contractor. Such Works is deemed to have been 

included in the quoted Lumpsum Price.

4.1.4 CMC Obligations:

The Contractor’s obligation under this Contract shall also include 

‘Comprehensive Maintenance Contract’ (CMC) for Rolling Stock and Depot 

Plant & Machinery as defined under Part 2, Section VI C, ERTSCMC RS 

and DM&P & PC 4.25 of Part 3-PCC.

It is clarified that all maintenance activities falling due from the time of 

delivery of the trainsets, until completion of the CMC Period shall be 

completed by the Contractor. Further no CMC Assets, shall fall due for 

any major maintenance or overhaul activity including 

replacement/renewal within 18 months after the Expiry of the CMC 

Contract Period.

Such Works is deemed to have been included in the quoted Lumpsum 

Price.

ARE04A Contract (Addendum 02 )



8 Part 3

Section VIII 

Particular Conditions 

(Part B: Specific 

Provisions)

 Sl. No. 54

PCC to GCC Clause 

No. 14.2

Replace first paragraph of Sub-Clause 14.2 with the following: 

The Employer shall make an interest-bearing advance payment for 

mobilization when the Contractor submits a guarantee in accordance with 

this sub-clause. This guarantee shall be in the form of BG for 110% of the 

advance amount requested plus GST (in parlance with CVC guidelines) as 

per format given in the Annex to PCC from a Public sector bank (PSB) of 

India or Scheduled Commercial Banks in India. GST on the mobilization 

advance is not reimbursable. The total advance payment and the 

applicable currencies and proportions shall be as stated in Contract Data.  

Mobilization advance shall be paid in two equal instalments as mentioned 

below:

The First instalment of the Advance Payment may be paid after: (i) the 

Contract Agreement is signed; and (ii) the required Bank Guarantee in the 

specified format from banks as mentioned above is submitted.

The Second & final instalment of the Advance Payment may be paid 

after: (i) the required Bank Guarantee in the specified format from banks as 

mentioned above is submitted (ii) the evidence for satisfactory utilization of 

the First instalment of mobilization is submitted; and (iii) acceptance of 3D 

virtual models.

Within 90 days of release of the second and final Instalment of the Advance 

Payment, the Contractor shall submit the evidence for satisfactory 

utilization of the second instalment of mobilization.

Replace first paragraph of Sub-Clause 14.2 with the following: 

The Employer shall make an interest-bearing free advance payment for 

mobilization when the Contractor submits a guarantee in accordance with 

this sub-clause. This guarantee shall be in the form of BG for 110% of the 

advance amount requested plus GST (in parlance with CVC guidelines) as 

per format given in the Annex to PCC from a Public sector bank (PSB) of 

India or Scheduled Commercial Banks in India. GST on the mobilization 

advance is not reimbursable. The total advance payment and the 

applicable currencies and proportions shall be as stated in Contract Data.  

Mobilization advance shall be paid in two equal instalments as mentioned 

below:

The First instalment of the Advance Payment may be paid after: (i) the 

Contract Agreement is signed; and (ii) the required Bank Guarantee in the 

specified format from banks as mentioned above is submitted.

The Second & final instalment of the Advance Payment may be paid 

after: (i) the required Bank Guarantee in the specified format from banks as 

mentioned above is submitted (ii) the evidence for satisfactory utilization of 

the First instalment of mobilization is submitted; and (iii) acceptance of 3D 

virtual models.

Within 90 days of release of the second and final Instalment of the Advance 

Payment, the Contractor shall submit the evidence for satisfactory 

utilization of the second instalment of mobilization.



Annexure (1) of Addendum (02): 

  
 

4.4.12 PRICE CENTRE ‘RS-CMC’ – Comprehensive Maintenance Contract of Rolling Stock for 15 years  
This Price Centre comprises of all requirements / activities associated with ERTS – CMC 

 

DETAILS ARE TO BE FILLED AND UPLOADED THROUGH THE E-PROCUREMENT PORTAL 
AS PART OF THE PRICE BID DOCUMENT. PRICING INFORMATION MUST NOT BE 

SUBMITTED WITHIN THE TECHNICAL BID. 

 

MILESTONE 
NUMBER 

WORK DESCRIPTION APPORTIONED AMOUNT 
ALLOWABLE 
APPORTION
MENT (Under 

the Price 
Centre RS-

CMC) % 

MILESTONE ACTIVITY 
INR 

COLUMN A 

JPY FC1 

COLUMN B 

Obtain the “No Objection With Comments (NOWC) or Notice of No Objection (NONO)” from the Employer / Engineer for 
CMC Works: 

RS-CMC1-1 Apportioned amount for 32 trainset : 1st Year (Quarter 1)   1.50 % 

RS-CMC1-2 Apportioned amount for 32 trainset : 1st Year (Quarter 2)   1.50 % 

RS-CMC1-3 Apportioned amount for 32 trainset : 1st Year (Quarter 3)   1.50 % 

RS-CMC1-4 Apportioned amount for 32 trainset : 1st Year (Quarter 4)   1.50 % 

RS-CMC2-1 Apportioned amount for 32 trainset : 2nd Year (Quarter 1)   1.25 % 

RS-CMC2-2 Apportioned amount for 32 trainset : 2nd Year (Quarter 2)   1.25 % 

RS-CMC2-3 Apportioned amount for 32 trainset : 2nd Year (Quarter 3)   1.25 % 

RS-CMC2-4 Apportioned amount for 32 trainset : 2nd Year (Quarter 4)   1.25 % 

RS-CMC3-1 Apportioned amount for 32 trainset : 3rd Year (Quarter 1)   1.25 % 

RS-CMC3-2 Apportioned amount for 32 trainset : 3rd Year (Quarter 2)   1.25 % 

RS-CMC3-3 Apportioned amount for 32 trainset : 3rd Year (Quarter 3)   1.25 % 

RS-CMC3-4 Apportioned amount for 32 trainset : 3rd Year (Quarter 4)   1.25 % 

RS-CMC4-1 Apportioned amount for 32 trainset : 4th Year (Quarter 1)   1.25 % 

RS-CMC4-2 Apportioned amount for 32 trainset : 4th Year (Quarter 2)   1.25 % 

RS-CMC4-3 Apportioned amount for 32 trainset : 4th Year (Quarter 3)   1.25 % 

RS-CMC4-4 Apportioned amount for 32 trainset : 4th Year (Quarter 4)   1.25 % 

RS-CMC5-1 Apportioned amount for 32 trainset : 5th Year (Quarter 1)   1.25 % 

RS-CMC5-2 Apportioned amount for 32 trainset : 5th Year (Quarter 2)   1.25 % 

RS-CMC5-3 Apportioned amount for 32 trainset : 5th Year (Quarter 3)   1.25 % 

RS-CMC5-4 Apportioned amount for 32 trainset : 5th Year (Quarter 4)   1.25 % 

RS-CMC6-1 Apportioned amount for 32 trainset : 6th Year (Quarter 1)   1.75 % 

RS-CMC6-2 Apportioned amount for 32 trainset : 6th Year (Quarter 2)   1.75 % 

RS-CMC6-3 Apportioned amount for 32 trainset : 6th Year (Quarter 3)   1.75 % 



Annexure (1) of Addendum (02): 

  
 

MILESTONE 
NUMBER 

WORK DESCRIPTION APPORTIONED AMOUNT 
ALLOWABLE 
APPORTION
MENT (Under 

the Price 
Centre RS-

CMC) % 

MILESTONE ACTIVITY 
INR 

COLUMN A 

JPY FC1 

COLUMN B 

Obtain the “No Objection With Comments (NOWC) or Notice of No Objection (NONO)” from the Employer / Engineer for 
CMC Works: 

RS-CMC6-4 Apportioned amount for 32 trainset : 6th Year (Quarter 4)   1.75 % 

RS-CMC7-1 Apportioned amount for 32 trainset : 7th Year (Quarter 1)   1.75 % 

RS-CMC7-2 Apportioned amount for 32 trainset : 7th Year (Quarter 2)   1.75 % 

RS-CMC7-3 Apportioned amount for 32 trainset : 7th Year (Quarter 3)   1.75 % 

RS-CMC7-4 Apportioned amount for 32 trainset : 7th Year (Quarter 4)   1.75 % 

RS-CMC8-1 Apportioned amount for 32 trainset : 8th Year (Quarter 1)   1.75 % 

RS-CMC8-2 Apportioned amount for 32 trainset : 8th Year (Quarter 2)   1.75 % 

RS-CMC8-3 Apportioned amount for 32 trainset : 8th Year (Quarter 3)   1.75 % 

RS-CMC8-4 Apportioned amount for 32 trainset : 8th Year (Quarter 4)   1.75 % 

RS-CMC9-1 Apportioned amount for 32 trainset : 9th Year (Quarter 1)   1.50 % 

RS-CMC9-2 Apportioned amount for 32 trainset : 9th Year (Quarter 2)   1.50 % 

RS-CMC9-3 Apportioned amount for 32 trainset : 9th Year (Quarter 3)   1.50 % 

RS-CMC9-4 Apportioned amount for 32 trainset : 9th Year (Quarter 4)   1.50 % 

RS-CMC10-1 Apportioned amount for 32 trainset : 10th Year (Quarter 1)   1.50 % 

RS-CMC10-2 Apportioned amount for 32 trainset : 10th Year (Quarter 2)   1.50 % 

RS-CMC10-3 Apportioned amount for 32 trainset : 10th Year (Quarter 3)   1.50 % 

RS-CMC10-4 Apportioned amount for 32 trainset : 10th Year (Quarter 4)   1.50 % 

RS-CMC11-1 Apportioned amount for 32 trainset : 11th Year (Quarter 1)   1.50 % 

RS-CMC11-2 Apportioned amount for 32 trainset : 11th Year (Quarter 2)   1.50 % 

RS-CMC11-3 Apportioned amount for 32 trainset : 11th Year (Quarter 3)   1.50 % 

RS-CMC11-4 Apportioned amount for 32 trainset : 11th Year (Quarter 4)   1.50 % 

RS-CMC12-1 Apportioned amount for 32 trainset : 12th Year (Quarter 1)   2.25 % 

RS-CMC12-2 Apportioned amount for 32 trainset : 12th Year (Quarter 2)   2.25 % 

RS-CMC12-3 Apportioned amount for 32 trainset : 12th Year (Quarter 3)   2.25 % 

RS-CMC12-4 Apportioned amount for 32 trainset : 12th Year (Quarter 4)   2.25 % 

RS-CMC13-1 Apportioned amount for 32 trainset : 13th Year (Quarter 1)   2.25 % 

RS-CMC13-2 Apportioned amount for 32 trainset : 13th Year (Quarter 2)   2.25 % 

RS-CMC13-3 Apportioned amount for 32 trainset : 13th Year (Quarter 3)   2.25 % 



Annexure (1) of Addendum (02): 

  
 

MILESTONE 
NUMBER 

WORK DESCRIPTION APPORTIONED AMOUNT 
ALLOWABLE 
APPORTION
MENT (Under 

the Price 
Centre RS-

CMC) % 

MILESTONE ACTIVITY 
INR 

COLUMN A 

JPY FC1 

COLUMN B 

Obtain the “No Objection With Comments (NOWC) or Notice of No Objection (NONO)” from the Employer / Engineer for 
CMC Works: 

RS-CMC13-4 Apportioned amount for 32 trainset : 13th Year (Quarter 4)   2.25 % 

RS-CMC14-1 Apportioned amount for 32 trainset : 14th Year (Quarter 1)   2.25 % 

RS-CMC14-2 Apportioned amount for 32 trainset : 14th Year (Quarter 2)   2.25 % 

RS-CMC14-3 Apportioned amount for 32 trainset : 14th Year (Quarter 3)   2.25 % 

RS-CMC14-4 Apportioned amount for 32 trainset : 14th Year (Quarter 4)   2.25 % 

RS-CMC15-1 Apportioned amount for 32 trainset : 15th Year (Quarter 1)   2.00 % 

RS-CMC15-2 Apportioned amount for 32 trainset : 15th Year (Quarter 2)   2.00 % 

RS-CMC15-3 Apportioned amount for 32 trainset : 15th Year (Quarter 3)   2.00 % 

RS-CMC15-4 Apportioned amount for 32 trainset : 15th Year (Quarter 4)   2.00 % 

RS-CMC : Price Centre Total  

15 years CMC cost for 32 Trainsets of 3 Car configuration 

Carried over from Price 
Centre ‘RS-CMC’ 

100 % 

Note :  1)  Bidders shall quote for the above Price Centres including all taxes and duties. 

 2) Only One Foregin Currency (FC) is allowed for CMC works. 

 3) Price adjustments for Foregin Currency (FC) is not applicable throughout the CMC period. 
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