Addendum-01

CMRL/PHASE -11/SYS/CP22/C4-ASA10/2022

02 August 2022
SN Part Section Clause Original Bid condition Revised bid condition
All the sub systems, equipments to be used for PSD system shall be of proven design
and in use in transit systems in at least one country outside the country of origin of the |All the sub systems, equipments to be used for PSD system shall be of proven design and in use in transit systems
1 Part 2 Particular 412 sub system / equipments. These reference transit systems must have design headway |in those places whch have environmental conditions similar to the project site of Chennai. The contractor shall
Specifications o of 3 min or better. The contractor shall provide certificate from the user of the transit |provide certificate from the user of the transit systems that the proposed sub-system/ equipments are working
systems that the proposed sub-system/ equipments are working satisfactorily and no |satisfactorily and no unsafe failure has been reported.
unsafe failure has been reported.
3 Part 1 Part 1, Section -1V Bid 453 Schedule of Payment for Price Centre B Schedule of Payment for Price Centre B
Forms e - Design - 30%, Materials - 35% - Design - 20%, Materials - 45%,
3 Part 1 Part 1, Section -IV Bid 454 Schedule of Payment for Price Centre C Schedule of Payment for Price Centre C
Forms o - Design - 25%, Materials - 40% - Design - 20%, Materials - 45%
4 Part 1 Part 1, Section -IV Bid 455 Schedule of Payment for Price Centre D Schedule of Payment for Price Centre D
Forms e - Design - 10%, Materials - 40%, Installation-30% , SAT and Integrated testing- 20% - Design - 15%, Materials - 50%, Installation-17% , SAT and Integrated testing- 18%
particul The global transfer U-Factor coefficient shall not exceed 6.5 W/m?/k (global means The global transfer U-Factor coefficient of a Full-Height PSD shall not exceed 6.5 W/m?/k (global means glass +
5 Part 2 a, }cu ,ar 4141 glass + whole structure). whole structure).
Specifications
Particular After the loss of power supply, if the power resumes, the BSD shall remain in its position of the door at resumption
6 Part 2 Specifications 5.4.6 ( with no closure or opening at resumption) , untill a new open or close command is received. The resumption of
P PSD after the power resumes shall not require any manual intervention in the station.
7 Part 2 Particular 5.18.9 The response of the BSDs as a part of the obstruction detection facility, shall be same for BSD closure, irrespective
Specifications o of the mode of opening of the BSD ( using mechanical handle from track side, or LCKS, or from signalling system)
s Part 2 Particular 0.3 The surface of the PSD fagade- cladding, glasses, doors etc, shall be provided with appropriate removable films to
Specifications o protect the material at site in the construction period till the opening of the station for public use.
The surface finish of the PSD (except in the glass area) shall be Stainless steel or
aluminium. If stainless steel, the grade of steel shall be 316 or better. If aluminium, it |The surface finish of the PSD (except in the glass area) shall be Aluminium. Aluminium shall be of a grade 6063- T5
9 Part 2 Particular 6.63.3 shall be anodized, and powder coated adequately to withstand the daily passenger or T6 and it shall be anodized, and powder coated adequately to withstand the daily passenger operation and
Specifications o operation and environment. Steel or Aluminium cladding provided shall be provided environment. Aluminium cladding provided shall be provided with colour (one or more) . The RAL colour of the
with colour (PVD process for Stainless steel). The RAL colour of the surface, member surface, member wise, shall be approved by the Engineer.
wise, shall be approved by the Engineer.
All circuits external to a signalling equipment room (which houses PSD indoor All circuits external to a signalling equipment room (room located in Platform level, concourse level or any other
Particular equipments also), which are of fail-safe design, shall be protected against cable faults [intermediate levels if any, which also houses PSD indoor equipments), which are of fail-safe design, shall be
10 Part 2 6.1.6 and immune to any malfunction by external interference. The Contractor shall explain |protected against cable faults and immune to any malfunction by external interference. The Contractor shall

Specifications

how his design meets these requirements. Separate cables shall be used for vital
circuits such as Interlock Override, All Doors Closed and Locked etc.

explain how his design meets these requirements. Separate cables shall be used for vital circuits such as Interlock
Override, All Doors Closed and Locked etc.
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02 August 2022
SN Part Section Clause Original Bid condition Revised bid condition
The Contractor shall provide Qualified Supervision Experts in accordance with the
Employer’s Requirements. Maintenance technicians and Staff/ Labour will be provided
by the Employer. The Experts may be required during the period commencing from The Contractor shall provide Qualified Supervision Experts in accordance with the Employer’s Requirements.
Completion of each Stage, until the end of Defect Liability Period of Stage 7. Maintenance technicians and Staff/ Labour will be provided by the Employer. The Experts may be required during
The Contractor has to quote unit rate per week, common to Supervisory Experts in the period commencing from Completion of each Stage, until the end of Defect Liability Period of Stage 7.
various sub-systems of Platform Screen Doors. The Employer will decide the The Contractor has to quote unit rate per week, common to Supervisory Experts in various sub-systems of Platform
deployment time, number of weeks of deployment and the fields of specialization in  |Screen Doors. The Employer will decide the deployment time, number of weeks of deployment and the fields of
which the Supervisory experts will be required. The Contractor will be paid as per specialization in which the Supervisory experts will be required. The Contractor will be paid as per actual number of
1 part 1 Section IV, Bidding 2115 xiii actual number of man-weeks utilized (or part of the week, as the case may be). The man-weeks utilized (or part of the week, as the case may be). The Contractor will be given 3 months advance notice
forms Contractor will be given 3 months advance notice about the fields in which Supervisory |about the fields in which Supervisory Experts will be required, date of deployment and the duration in weeks for
Experts will be required, date of deployment and the duration in weeks for which their |which their services will be required, on that occasion. On any occasion, if required to be mobilized by the
services will be required, on that occasion. On any occasion, if required to be Employer, the minimum duration for which the Expert service will be required, is 4 weeks. A week means 6
mobilized by the Employer, the minimum duration for which the Expert service will be |working days out of seven days. Based on the unit rate quoted per expert supervisor week, cost for 40 manweeks
required, is 4 weeks. A week means 6 working days out of seven days. The unit rate per|, will be counted for Bid evaluation. The experts will be utilized for on-job training of Employer’s staff in correct
expert supervisor week, will be counted for Bid evaluation. The experts will be utilized |utilization of the facility provided, corrective adjustments/preventive and corrective maintenance actions,
for on-job training of Employer’s staff in correct utilization of the facility provided, troubleshooting etc.
corrective adjustments/preventive and corrective maintenance actions,
troubleshooting etc.
Total Amount \r\zl_udlng all Total Amount including
FA escripton s 5 bescrpon i o
1 i Al and Geneval 2.5% 1. | Price Centre A1: Prefiminanes and General Requirements
2. | Price Centre A2: Preliminary Design 2.5% 2 | Price Centre AZ: Prefiminary Design
Price Centre B: Stage 1: Price Centre 8: Stage 1.
| Ecorimales dopot Sachon camsapands o Con paciage Co-LEVDY, 5 s Sl ey smpetiilort gt St g
ECVO2 and C4-DFT-1 Der)
‘Price Centre C: Stage 4 (Carridor 47 Price Cantre C: Stage 4 (Caridor 4):
. - Cl. 4.2: Pricing | reapae ,f'c‘.ﬂj’"n";"’.gf"éﬁbzzs)“ 19 Bharaifidasan Fead (Secten e * ,i";'ﬁ;:;f;;"g;‘,ﬁﬁ'a‘;”“' House fo Bt Clib etra (Section corresponds
12 part1 | SectionIV-Bidding | g oy (Bid || a | CntR A I et e s st - e cenre o Sege T oo _
Forms - comsspends to Cl Packeg C4-IG01) 5. | Coridor 4 - ?ﬁ:ﬁ:c::m Lx_;:uuag.;jrum Road to Light house (Section
Total) . canyforv-awj:fr:: ning and ope manuals: (o5 | o - ;1":‘;‘:’;‘: ' 2 sy
| R e T e o e e 2 S A R 4
e e e | S e, o o e S
9. | Discount (i any) — On Price Centre Total (Piatform Screen Door Sysiam)’ B ooty o Loor Gystem) ncloding Price Ganere £
10.| Total Bid Price (Platfarm Screen Door System) after discount (if any) 10.| Discount (¥ any)
11.| Provisional Sum towards DB Expenses INR. 2 Cr. 11.| Total Bid Price (Platform Screen Door System) after discount {if any)
12.| Provisional Sum towards DB Expenses: INR 2 Cr.
(v) The bidder shall be responsible to ensure that their quoted price towards individual |(v) Bidder shall quote their Single Lumpsum price comprising all of the scope of works covered in Part 2 —
Price Centres in various currencies (if any), converted into INR equivalent as above, Employer’s Requirements and Employer’s drawings related to Price Centres A1, A2, B, C and D, in CPP e-
are in compliant with the apportionment percentage indicated against each Price procurement portal vide designated Excel Price bid form.
Centres. In case of any deviation in the quoted price towards individual Price Centres
with respect to its allowable apportionment percentage, the Employer will readjust the |Based on the predefined apportionment percentages allocated to each Price centres as indicated in Cl. 4.2 (Pricing
Cl. 4.2: Pricing _prices among the Price Centres without altering the Total Bid Price, before entering Symmary) above, value of each Price centres shall be w_orke_d out mutuall){ by the Ern_ployer and the. sucgessful
Section IV - Bidding into the Contract agreement. Bidder, upon award of LOA. This mutually agreed filled-in Price Centres, without altering the Total Bid price
13 Part1 Forms - Summa(r\; - Note (without altering its total Currency combination quoted by the successful bidder); and its associtaed Schedule of
\J

Payments shall form part of Contract Agreement and shall be adopted for all payment purposes.

Bidder shall also quote their rates for BOQ ‘E’ and 'F’ against the individual BOQ items specified in CPP e-
procurement portal, vide designated Excel Price bid form, duly considering the scope of works covered in Part 2 —
Employer’s requirements and as per scope defined in Preamble of Pricing schedule for the respective item.
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SN Part Section Clause Original Bid condition Revised bid condition
- New Clause added:
(vi) Bidder shall quote their price in CPP e-procurement portal, through the dedicated 'Excel Price bid form' only.
Bidder shall not share any of their pricing information or price bid in their technical bid strictly, failing which the
bid submitted by the respective bidder shall be rejected summarily.
X o Cl. 4.2: Pricing
Section IV - Bidding . L . I . | . . 8 -
14 Part 1 Forms Summary - Note In case of any discrepancy in item description / details / informations between 'Excel Price bid form' and Pricing
(vi) - New Clause Summary (as indicated above), the 'Excel Price bid form' shall prevail.
4.21 BOQ for Price Centre ‘E’ - Training and Operation & Maintenance Manual: 4.21 BOQ for Price Centre ‘E” - Training, Operation & Maintenance Manual and
Maintenance Assistance:
Quoted Unit Rate Quoted Amount
s escrin it | cuant Tocal | Foreign | Tocal | Forsign Guoted Unit Rate Quoted Amount
No cription i uantity Currncy | Carrency | Currency | Currency "s.a Description unit | Guantiy | Local Joregn | JLocal | Foreign
(INR) (FC) (INR) (FC) ‘;I’,'“R"f” "(';;')‘" ‘:I',"‘R’f)' “("F"::')“"*
1 [ Cost for instructor week for | o 1 [ Cost_for instuctor week for | |
imparting training to Emplayer's % 16 Imparing Wraining 1o Employers e 16
Technical Personnel, in Chennai weeks Tecnnical Personnel. In Chennal wee
2 |Cost for instructor week for 2 [ oSt o nstructor | weex N
imparting training to Employer's | Mar- | g Technical Personnel, in ofanore | weeks | ©
Technical Personnel, In off-shore | weeks lacations .
locations 3 Cost  for  INSWUCION  week ol
X . Cl.4.2.1-BOQ 3 |Cost for Instuctor week for| .- imparting training to Employers | Man s
Section IV - Bidding . Imparting training o Employer's " 6 operating personnel, in Chennai
15 Part 1 for Price Centre operating persannel, in Chennai waeks 4 | Devery & commissioning  of
Forms - Computer based traning systems
'E' 4 | Delivery & commissioning of at Chennal, as stipulated In Part 2 | 5 1
Computer based trai ystems Ls 1 2 Employers requirement
at Chennai, as stipulated in Part 2
' Chennai, g3 stip 5 | Operating & Maintenance Manuais
ploy (Oran as wen as Final. in required | LS 1
5 | Operating & Maintenance Manuals copies)
(Draft as well as Final, in required Ls 1 6 | Cost for deputing Supervisc
copkEs) expens in various sub-systems of
Total Amount (To be carry forwarded to Pricing f.flf!.'::% Lottt iy e an
Summary — Price Centre 'E") ooting. a5 per  Employers
requirements
Total Amount (To be carry forwarded to Pricing
Summary - Price Centre ‘E')
4.2.2 BOQ for Price Centre ‘F' — Contract Spares, Special tools, Testing Equipments,
" and : 4.2.2 BOQ for Price Centre ‘F' - Contract Spares, Special tools, Testing Equipments,
d
Quoted Unit Rate Quoted Amount "
s. N Quantity Forsign Local Forsign Quoted Unit Rate Quoted Amount
Description Unit Currency Currenc Currene;
- e | | o IR L M I B
(D=AxB) | (E=AXC) No (4 (INR)(B) | (FE)(C) (INR) (FC)
T | Contract Spares as per o=axB) | (E=AXC)
final list of Spares on
completion of detailed s 1 1 | Contract Spares as per
‘design (with Notice of No final list of Spares on
‘objection from the completion of detailed Ls 1
Engineer) design (with Notice of No
2 | Contract Tools, Testing objection from the
Equipments & Measuring Engineer)
instruments a5 per final | |5 1 2 | Contract Tools, Testin
- list of Tools, Test : lesing
Secton v - Bidaing | (" 2 BOQ || et Tl i & emees
16 Part 1 Forms for Price Centre o eomelation of detated list of Tools, Testing
' design (with Notice of No Equipments and s 4
objection from the measuring  instruments,
Engineer) on completion of detailed
3 [ Fumiture for_ various design (with Notice of No
Control & Equipment objection  from  the
Rooms, as  per| 'S 1 Engineer)
Employer's 3 | Fumiture  for  various
4 [cost for  deputing Control &  Equipment| | ¢ 1
Supervisory experts in oms, as per
various sub-systems of Employer's requirements
Signaling for on-the-job | Man- o -
training, supervise | weeks 4 Total Amount (To be carry forwarded to Pricing Summary, Price Centre ‘F')
maintenance & trouble-
shooting, as per
Employer's requirements
Total Amount (To be carry forwarded to Pricing Summary, Price Centre F')
4.1.14 Price Centre ‘E": ‘Training and Operation & Maintenance manuals’ comprises all |4.1.14 Price Centre ‘E": ‘Training, Operation & Maintenance manuals and Maintenance Assistance’ comprises all
those obligations and ongoing activities throughout the Contract not associated those obligations and ongoing activities throughout the Contract not associated directly with any other Cost
. o directly with any other Cost Center. This shall include but not be limited to: Center. This shall include but not be limited to:
Section IV - Bidding | Cl.4.1.14 - 1st
17 Part 1
Forms - Para
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SN Part Section Clause Original Bid condition Revised bid condition
4.1.15 Price Centre ‘F’ - ‘Contract Spares, Special tools, Testing Equipments, 4.1.15 Price Centre ‘F’ - ‘Contract Spares, Special tools, Testing Equipments, Measuring Instruments and
Measuring Instruments and Furnitures, Maintenance assistance, comprises of all those |Furnitures', comprises of all those obligations and ongoing activities throughout the Contract including the
obligations and ongoing activities throughout the Contract including the following but (following but not limited to:
18 Part1- Section IV - Bidding | Cl.4.1.15-1st |not limited to:
Forms - Para
(xiiiThe Contractor shall provide Qualified Supervision Experts in accordance with Deleted from Cl. 4.1.15 and shifted to Cl. 4.1.14 of Part 1 - Section IV - Bidding Forms and provisioned under S.
the Employer’s Requirements. Maintenance technicians and Staff/ Labour will be No. (xi)
provided by the Employer. The Experts may be required during the period
commencing from Completion of each Stage, until the end of Defect Liability Period of
Stage 7.
The Contractor has to quote unit rate per week, common to Supervisory Experts in
various sub-systems of Platform Screen Doors. The Employer will decide the
deployment time, number of weeks of deployment and the fields of specialization in
which the Supervisory experts will be required. The Contractor will be paid as per
actual number of man-weeks utilized (or part of the week, as the case may be). The
Contractor will be given 3 months advance notice about the fields in which Supervisory
Experts will be required, date of deployment and the duration in weeks for which their
services will be required, on that occasion. On any occasion, if required to be
mobilized by the Employer, the minimum duration for which the Expert service will be
Section IV - Bidding | Cl. 4.1.15 - S. No. [required, is 4 weeks. A week means 6 working days out of seven days. The unit rate
19 Part 1 Forms - (xiii) to (xvi) per expert supervisor week, will be counted for Bid evaluation. The experts will be
utilized for on-job training of Employer’s staff in correct utilization of the facility
provided, corrective adjustments/preventive and corrective maintenance actions,
troubleshooting etc.
(xiv)The provision of resources for ‘Assistance for Maintenance’ (40 Manweeks) does
not relieve the Contractor’s Contractual obligations and responsibilities during the
Defects Liability Period.
(xv)The Deployment of the Experts under the Price Centre ‘Training’ (30 Manweeks)
may not be continuous, and they may be required to organize training in various
course types & durations, as per Project requirements in short periods at a time as
required by the Employer.
(xvi)The manweeks specified in Price Centre / BOQ for ‘Maintenance Assistance’ (40
Manweeks) and Training (30 Manweeks) are tentative and will be considered for bid
evaluation. The Employer at their discretion may or may not operate this item either
fully or partially at the quoted price by the bidder and the contractor has no claim on
(xi) Any other item(s) considered necessary to comply with the Scope of Works.
(xi) The Contractor shall provide Qualified Supervision Experts in accordance with the Employer’s Requirements.
Maintenance technicians and Staff/ Labour will be provided by the Employer. The Experts may be required during
the period commencing from Completion of each Stage, until the end of Defect Liability Period of Stage 7.
The Contractor has to quote unit rate per week, common to Supervisory Experts in various sub-systems of
Platform Screen Doors. The Employer will decide the deployment time, number of weeks of deployment and the
fields of specialization in which the Supervisory experts will be required. The Contractor will be paid as per actual
number of man-weeks utilized (or part of the week, as the case may be). The Contractor will be given 3 months
advance notice about the fields in which Supervisory Experts will be required, date of deployment and the duration
in weeks for which their services will be required, on that occasion. On any occasion, if required to be mobilized by
the Employer, the minimum duration for which the Expert service will be required, is 4 weeks. A week means 6
. - working days out of seven days. The unit rate per expert supervisor week, will be counted for Bid evaluation. The
20 Part 1 Section IV - Bidding | Cl. 4.1.14 - S. No. experts will be utilized for on-job training of Employer’s staff in correct utilization of the facility provided, corrective

Forms -

(xi)

adjustments/preventive and corrective maintenance actions, troubleshooting etc.

(xii)The provision of resources for ‘Assistance for Maintenance’ (40 Manweeks) does not relieve the Contractor’s
Contractual obligations and responsibilities during the Defects Liability Period.

(xiii)The Deployment of the Experts under the Price Centre ‘Training’ (30 Manweeks) may not be continuous, and
they may be required to organize training in various course types & durations, as per Project requirements in short
periods at a time as required by the Employer.

(xiv)The manweeks specified in Price Centre / BOQ for ‘Maintenance Assistance’ (40 Manweeks) and Training (30
Manweeks) are tentative and will be considered for bid evaluation. The Employer at their discretion may or may
not operate this item either fully or partially at the quoted price by the bidder and the contractor has no claim on
this account.

(xv) Any other item(s) considered necessary to comply with the Scope of Works
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Table 43 1: Taxes, Duties, Levies. ete. Table 4.3.1; Taxes, Dulies, Levies, stc.
e, D, Lovis tc. 0 0 Taaes, ounes, Loy 5. oy
. Gustams Duty Gnoes ana services Tax : ontoms Duty [ p——
o pe— I [ —
H e et B e e B = b [ [ [ | [ | R SRERE
o | e | e | o |t | e | 2 [ | 32 [t | 328 [t | et 5| e |t | o | 28 | o | 2 [ amonn | 32 | s | B [ o | e
| Eimeies o sppucame | pimeaness | ot appucAnLE
oz | Preamnary FE T ag | prelmeary NOT APPLICABLE
i _ Biddi Beagn 5
Part1. | Sectionlv - Bidding c.431 + o e
Forms - -
- o | smes
E NOT APPLICASLE
The BOQ excel file is replaced in the E-Procurment portal to update the changes, as - .
BoQ Exel file above Q P P P e The BOQ excel file is replaced in the E-Procurment portal to update the changes, as above
Please find attached, the EQC chapter, which laces the correspondin es of th . . . L
Part1 EQC ) 'se ind attache e EQ pLer, which replaces the corresponding pages of the Please find attached, the EQC chapter, which replaces the corresponding pages of the original tender document.
original tender document.
Part 2 Particular 6.6.2.4 The threshold plate for the FHPSD shall be made of Stainless steel of grade 316 or The Structural elements of the PSD shall be of Carbon Steel, as per the standards referred in the specification. The
Specifications o better. threshold plate of the PSD shall be made of Stainless steel of grade 316 or better.
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Chennai Metro Rail Project Phase — Il Part-1, Section - Il
Tender No. C4-ASA10 Evaluation and Qualification Criteria (EQC)

Evaluation and Qualification Criteria

(Without Prequalification)

1. Evaluation
1.1 Technical Evaluation
In addition to the criteria listed in ITB 35.1 (a) — (b) the following factors shall
apply:
1.1.1 Personnel
The Bidder must demonstrate that it has the personnel for the key positions
that meet the following requirements:
Total Work Experience in
Experience Similar
No. Position (Minimum Works#(Mini
number of mum
years) number of
years)
1 | Project Manager (to be  Contractor’s 20 10
Representative under GC 4.3)
2 | Deputy Project Manager 15 10
3 | Engineering Manager 15 8
4 | Interface Manager 15 8
5 | Project Quality Manager 15 8
6 | OHSE Manager (Accident Prevention Officer) 15 8
7 | Testing and Commissioning Manager 15 8
The Bidder shall provide details of the proposed personnel and their experience
records in Forms PER-1 and PER-2 in Section IV, Bidding Forms.
#Works similar to the scope of the ASA-10 contract.
1.2 Economic Evaluation
In addition to the criteria listed in ITB 38.2 (a) — (c) the following criteria shall apply.
1.2.1 Quantifiable nonmaterial nonconformities

CMRL/Rev. E EQC-1 August 2022




Chennai Metro Rail Project Phase — Il Part-1, Section - Il
Tender No. C4-ASA10 Evaluation and Qualification Criteria (EQC)

1.2.2

1.2.3

1.3

14

Pursuant to ITB 34.3 and ITB 38.2 (d), the cost of all quantifiable nonmaterial
nonconformities or omissions (minor omissions or missing items) will be evaluated.
The Employer will make its own assessment of the cost of any nonmaterial
nonconformities and omissions for the purpose of ensuring fair comparison of Bids.

Other Factors

The following factors and methods will apply under ITB 38.2 (f):
(a) Operating and Maintenance Costs — Not considered for Bid evaluation.
(b) Specific additional criteria - Not used

Award Criteria for Multiple Contracts (ITB 38.4)
Not applicable

Alternative Completion Times
Alternative Completion Times shall not be permitted.

Alternatives Technical Solutions
Alternatives technical solutions shall not be permitted.

Qualification

(i) Exchange Rate for Qualification Criteria

Wherever a Form in Section 1V, Bidding Forms, requires a Bidder to state a
monetary amount, Bidders should indicate the INR equivalent using the rate of
exchange determined as follows:

(@) For turnover or financial data required for each year - Exchange rate
prevailing on the last day of the respective calendar year.

(b) Value of single Contract - Exchange rate prevailing on the date of the
Contract.

Exchange rates shall be taken from the publicly available source identified in
BDS 37.1 or, in case such rates are not available in the source identified above,
any other publicly available source acceptable to the Employer. Any error in
determining the exchange rates may be corrected by the Employer.

(i) Qualification Criteria for Multiple Contracts
Not applicable
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Chennai Metro Rail Project Phase — I
Tender No. C4-ASA10

Evaluation and Qualification Criteria (EQC)

Part-1, Section - llI

Eligibility and Qualification Criteria Compliance Requirements Documentation
Joint Venture##
Factor . Single (Existing or Intended) Submission
No. /Sub-Factor Requirement Entity All Parties Each Member Requirements
Combined
2.1 Eligibility
2.1.1 | Nationality Nationality in accordance with | Must meet N/A Must meet Form ELI -1.1
ITB 4.3. requirement requirement and 1.2, with
attachments
2.1.2 | Conflict of No conflicts of interests as | Must meet N/A Must meet Letter of
Interest described in ITB 4.2. requirement requirement Technical Bid
2.1.3 | NDB (i) Not having been declared | Must meet N/A Must meet Letter of
Ineligibility ineligible by NDB as | requirement requirement Technical Bid
described in ITB 3.1 and ITB
3.2
(il)Not having been declared
ineligible by Multilateral and
bilateral funding agencies
/Government  of  India/
Railway Administration/ any
state Government
undertaking as on the due
date of submission of bid as
described in BDS 3.2 (¢)
2.2 Historical Non- Performance
2.2.1 | History of non- | Non-performance of a | Must meet N/A Must meet Form CON
performing Contract® did not occur as a | requirement requirement
Contracts result of Contractor's default (i
since 1%t January 2020.
CMRL/Rev. E EQC -3 August 2022




Chennai Metro Rail Project Phase — I Part-1, Section - Il

Tender No. C4-ASA10 Evaluation and Qualification Criteria (EQC)
Eligibility and Qualification Criteria Compliance Requirements Documentation
Joint Venture##
Factor . Single (Existing or Intended) Submission
N /Sub-Factor AR Entity All Parties Each Member Requirements
Combined
2.2.2 | Pending All pending litigation shall in | Must meet N/A Must meet Form CON
Litigation total not represent more than | requirement requirement ®
Hundred percent (100%) of ()
the Bidder's net worth and
shall be treated as resolved
against the Bidder.
2.2.3 | Litigation No consistent history of | Must meet N/A Must meet Form CON
History court/arbitral award decisions | requirement requirement ®
against the Bidder( since 18t (i)
January 2017.

Notes for the Bidder

() Non-performance, as decided by the Employer, shall include all Contracts:

(a) where non performance was not challenged by the Contractor, including through referral to the dispute resolution mechanism under
the respective Contract, and

(b) that were so challenged but fully settled against the Contractor.

Non-performance shall not include Contracts where Employers decision was overruled by the dispute resolution mechanism. Non-
performance must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in
accordance with the dispute resolution mechanism under the respective Contract and where all appeal instances available to the Applicant
have been exhausted.

(ii) This requirement also applies to Contracts executed by the Bidder as a JV member.
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Chennai Metro Rail Project Phase — I Part-1, Section - Il
Tender No. C4-ASA10 Evaluation and Qualification Criteria (EQC)

(i) The Bidder shall provide accurate information on the related Bidding Form about any litigation or arbitration resulting from Contracts
completed or ongoing under its execution over the last five (5) years. A consistent history of awards against the Bidder or any member of
a joint venture may result in rejection of the Bid.
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Chennai Metro Rail Project Phase — I
Tender No. C4-ASA10

Evaluation and Qualification Criteria (EQC)

Part-1, Section - llI

Eligibility and Qualification Criteria

Compliance Requirements

Documentation

No.

Factor
/Sub-Factor

Requirement

Single
Entity

Joint Venture##
(Existing or Intended)

All Parties
Combined

Each Member

Submission
Requirements

2.3 Financial Situation

2.3.1

Financial
Performance

The audited balance sheets or,
if not required by the law of the
Bidder’s country, other financial
statements acceptable to the
Employer, for the last (5) FIVE
years shall be submitted and
must demonstrate the current
soundness of the Bidder’s
financial position and its
prospective long term
profitability.

As the minimum requirement, a
Bidder’s net worth calculated as
the difference between total
assets and total liabilities
should be positive for any
three years out of last five
years.

The financial year as applicable
in the country of origin of the
bidders would be considered.
The ‘last financial year’ will be
the latest financial year that
ended before the date of issue
of NIT for this tender.

Must meet
requirement

N/A Must meet
requirement

FormFIN-1
with
attachments
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Chennai Metro Rail Project Phase — I

Tender No. C4-ASA10

Evaluation and Qualification Criteria (EQC)

Part-1, Section - llI

Eligibility and Qualification Criteria

Compliance Requirements

Documentation

Joint Venture##

available, liquid assets,
unencumbered real assets,
lines of credit, and other

financial means (independent
of any contractual advance
payment) sufficient to meet
the cash flow requirements
estimated as INR 20 crores
for the subject Contract(s) net
of the Bidder's other
commitments.

Factor . Single (Existing or Intended) Submission
N /Sub-Factor AR Entity All Parties Each Member Requirements
Combined
2.3.2 | Average Minimum average annual | Must meet Must meet Must meet Form FIN -2
Annual turnover of INR 80 crores | requirement requirement minimum 25% of
Turnover calculated as total certified the requirement
payments received for
Contracts in progress and/or
completed, within the last
FIVE (5) years divided by FIVE
(5) years.
2.3.3 | Financial (i) The Bidder shall demonstrate | Must meet Must meet Must meet FormFIR-1
Resources that it has access to, or has | requirement requirement minimum 25% of and FIR -2

the requirement

2.4 Experience
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Chennai Metro Rail Project Phase — I Part-1, Section - Il

Tender No. C4-ASA10 Evaluation and Qualification Criteria (EQC)
Eligibility and Qualification Criteria Compliance Requirements Documentation
Joint Venture##
Factor . Single (Existing or Intended) Submission
No. /Sub-Factor Requirement Entity All Parties Each Member Requirements
Combined
2.4.1 | General Experience under Engineering | Must meet N/A Must meet Form EXP -1
Experience Contracts in the role of Prime | requirement requirement
Contractor (Single entity or JV
Member), Sub—Contract_or, or
Management Contractor® for at
least the last Seven (7) years
starting 1st January 2015.
2.4.2 | Specific Experience in Platform Screen | Must meet Must meet N/A Form EXP - 2(a)
(@ | Experience Doors contracts in the role of | requirement requirement

Single entity without any
specialist sub-contractor OR as
a Specialist Sub-Contractor)
OR as a Member of the
JV/Consortium®™ and must
have substantially( completed
between 15t January 2012 and
the bid submission deadline,

A minimum number of;

1. One work involving
Platform Screen door
system in Metrorail

/Monorail/ People Mover/
Railway project/ Light Rail;
of Value INR. 132 crores @
or above.
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Chennai Metro Rail Project Phase — I Part-1, Section - Il
Tender No. C4-ASA10 Evaluation and Qualification Criteria (EQC)

Eligibility and Qualification Criteria Compliance Requirements Documentation
Joint Venture##
Single (Existing or Intended) Submission

Entity All Parties Each Member Requirements
Combined

Factor
/Sub-Factor

No. Requirement

Or

2. Two works involving
Platform Screen door
system in Metrorail
/Monorail/ People Mover/
Railway project/ Light Rail;
each of Value INR 83
crores( or above.

Or

3. Three works involving
Platform Screen  door
system in Metrorail
/Monorail/  People Mover/
Railway project/ Light Rail;
each of Value INR 66
crores( or above.

2.4.2 | Specific Experience in Platform Screen | Must meet Must meet N/A Form EXP - 2(b)
(b) | Experience Doors contracts ¥ in the role of | requirement requirement
Single entity without any
specialist sub-contractor OR as
a Specialist Sub-Contractor)
OR as a Member of the
JV/consortium®™ and must have
substantially completed
between 15t January 2012 and
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Chennai Metro Rail Project Phase — I

Tender No. C4-ASA10

Evaluation and Qualification Criteria (EQC)

Part-1, Section - llI

Eligibility and Qualification Criteria

Compliance Requirements

Documentation

Factor

e /Sub-Factor

Requirement

Single

Joint Venture##
(Existing or Intended)

Entity

All Parties
Combined

Each Member

Submission
Requirements

the bid submission deadline,

1. Half height PSDs for a
minimum  number of 4
platforms in Metrorail
/Monorail/ People Mover/
Railway project/ Light Rail
and shall be in satisfactory
revenue operation for a
period of minimum of 1 year.

AND

2. Full height PSDs for a
minimum number of 4
platforms in Metrorail
/Monorail/ People Mover/
Railway project/Light Rail
and shall be in satisfactory
revenue operation for a
period of minimum of 1 year.

2.4.2 | Specific
(c) Experience

For the works in Platform
Screen Doors contractsi,
coveredin2.4.2 (a) or 2.4.2 (b),
experience in the role of Single
entity without any specialist
sub-contractor OR as a
Specialist ~ Sub-Contractor")
OR as a Member responsible

Must meet
requirement

Must meet N/A

requirement

Form EXP - 2(b)
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Chennai Metro Rail Project Phase — I
Tender No. C4-ASA10

Evaluation and Qualification Criteria (EQC)

Part-1, Section - llI

Eligibility and Qualification Criteria

Compliance Requirements

Documentation

No.

Factor

/Sub-Factor Requirement

Joint Venture##
Single (Existing or Intended)

Entity All Parties Each Member
Combined

Submission
Requirements

for said work (in A, B below), of
the JV/consortium and must
have substantially(i completed
between 15t January 2012 and
the bid submission deadline,
the scope of the works should
have included

A. Design and development of
the DCU software and the
SCADA software as an
OEM for the respective PSD
(Full height and Half height
PSD)

AND

B. System Integration, testing
and commissioning and all
co-ordination with all
Interfacing contractors for
the respective PSDs (Full
height and Half height PSD)
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Chennai Metro Rail Project Phase — I Part-1, Section - Il
Tender No. C4-ASA10 Evaluation and Qualification Criteria (EQC)

Notes for the Bidder:

(i)

(ii)

(iii)

(iv)

v)

(vi)

(vii)

A management contractor is a firm which takes on the role of contract management as a “general” contractor of sort could do. It does not
normally perform directly the work(s) associated with the Contract. Rather, it manages the work of other (sub) contractors while bearing
full responsibility and risk for price, quality, and timely performance of the contract.

Summation of number of small value Contracts (less than the value specified under requirement) to meet the overall requirement will not
be accepted.

Substantial completion shall be based on 80% (Financial progress) or more works completed under the Contract. Completion shall be
evidenced by submission of end-user certificates such as Taking-over Certificates and Completion Certificates as required to be submitted
as attachment to Form EXP-2(a) or Form EXP-2(b) of Section IV - Bidding Forms.

For contracts under which the Bidder participated as a JV member, only the PSD portion of the works, by value, shall be considered to
meet this requirement.

In case of a JV, the value of Contracts completed by its members shall not be aggregated to determine whether the requirement of the
minimum value of a single Contract has been met. In determining whether the JV meets the requirement of total number of Contracts
(Two contracts or three contracts as the case may be), only the number of Contracts completed by members each of value equal or more
than the minimum value required shall be aggregated.

For Contracts under which the Bidder participated as a JV member or as a Specialist Subcontractor, only the PSD portion of the works
shall be counted to meet this requirement.

Platform Screen Doors contracts, where the PSD system installed in a transport facility where design operating hours is minimum of 18
hours a day with a design headway of not more than 3 minutes.

## A JV/Consortium shall consist of a maximum of three members.
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