

CORRIGENDUM No – 09

26 April 2022

Clarification on the BOQ Excel Sheet

The following clarification is hereby provided regarding the Tender No. CMRL/PHASE - II/SYS/CP22/ASA04/2021.

1. As per Cl. 4.2 (Pricing Summary) of Part 1 - Section IV - Bidding Forms, Bidders have to quote their Lumpsum Price for 'Signalling and Train Control System and VMS system' for whole of the CMRL - Phase II network, covering the entire scope of works in Part 2 - Employer's Requirements and also inclusive of all taxes and duties as per conditions of Contract.
2. The 'Lumpsum Price after discount if any' quoted by the Bidders and converted into INR Equivalent as per Cl. 4.2 (iii) of Part 1 - Section IV - Bidding Forms; shall only be considered for Financial Evaluation.
3. Since the Price centre details and its apportionment % indicated in 'Price Bid Form' in CPP portal are found to be not consistent with Cl. 4.2 of Part 1 - Section IV - Bidding Forms, read in conjunction with addendums, the updated/modified table is annexed for ready reference.
4. The Price Centre details as per Cl. 4.2 of Part 1 - Section IV - Bidding Forms, read in conjunction with Addendums, shall only be considered for all payment and practical purposes.

APPROVED BY COMPETENT AUTHORITY - CMRL

CP22/ASA04 - Price Bid Form (Updated)

Sl. No.	Currency (Ref ITB 19.1)	Currency Conversion against each item	Quoted Currency in INR / Other Currency	Lumpsum Price (Signalling and Train Control System)	Discount (if any) – On 'Lumpsum price (Signalling and Train Control System)'	Lumpsum Price (Signalling and Train Control System) after discount (if any)	Price Centre A1: Preliminaries and General Requirements	Price Centre A2: Preliminary Design	Price Centre B: Stage 1: Corridor 4 – Section from Powerhouse to Poonamallee bypass and Poonamallee depot (Section corresponds to Civil package C4-ECV01, C4-ECV02 and C4-DPT-1).	Price Centre C: Stage 2: Corridor 5 – Section from CMBT to ELCOT (Section corresponds to Civil package C5-ECV02 & C5-ECV03).	Price Centre D1: Stage 3A: Corridor 3 – Section from Nehru Nagar to Sholinganallur (Section corresponds to Civil package CP08-EV01).	Price Centre D2: Stage 3B: Corridor 3 – Section from Sholinganallur to SIPCOT 2 (Section corresponds to Civil package C3-ECV01)	Price Centre E1: Stage 4A: Corridor 4 – Section from Power House to Bharathidasan Road (Section corresponds to Civil Package C4-UG02).	Price Centre E2: Stage 4B: Corridor 5 – Section from CMBT to Venugopal Nagar and Madhavaram Depot (Section corresponds to Civil Package CP10-EV03, CP06/UG06 and CP16-DPT-02)	Price Centre F: Stage 5: Corridor 3 – Section from Madhavaram Milk colony to Kellys (Section corresponds to Civil Package CP01-UG01 and CP02-UG02).	Price Centre G: Stage 6: Corridor 3 – Section from Kellys to Royapettah GH (Section corresponds to Civil Package CP03-UG03).	Price Centre H1: Stage 7A: Corridor 3 – Section from Royapettah GH to Nehru Nagar (Section corresponds to Civil Package CP04-UG04 and CP05-UG05).	Price Centre H2: Stage 7B: Corridor 4 – Section from Bharathidasan Road to Light house (Section corresponds to Civil Package C4-UG01)	Price Centre J1: On-board Signalling Equipments – ARE02: Supply of ATP/ATO on-board equipments, TWC equipments and Associated accessories; Supply of Driver's HMI equipments, Speedometer and Associated accessories; to Rolling stock Contractor, Installation supervision at the Rolling stock contractor's factories, joint testing and certification on the test track as well as in main line and commissioning for Revenue service (For Trainsets corresponds to Rolling stock Package ARE02)	Price Centre J2: On-board Signalling Equipments – ARE03 & ARE04: Supply of ATP/ATO on-board equipments, TWC equipments and Associated accessories; Supply of Driver's HMI equipments, Speedometer and Associated accessories; to Rolling stock Contractor, Installation supervision at the Rolling stock contractor's factories, joint testing and certification on the test track as well as in main line and commissioning for Revenue service (For Trainsets corresponds to Rolling stock Package ARE03 & ARE04)	Price Centre J3: On-board Signalling Equipments – Catenary Maintenance Vehicles (3 Nos): Supply of ATP/ATO on-board equipments, TWC equipments and Associated accessories; Supply of Driver's HMI equipments, Speedometer and Associated accessories; to CMV Contractor(s), Installation supervision at the CMV production factories, joint testing and certification on the test track as well as in main line and commissioning for Regular service.	Price Centre K: Training and Operation & Maintenance manuals: (To be carry forwarded from BOQ 'K')	Price Centre L: Contract Spares, Special tools, Testing Equipments, Measuring Instruments and Furnitures, and Maintenance assistance. (To be carry forwarded from BOQ 'L')	Provisional Sum	TOTAL AMOUNT, It will be converted to equivalent INR as per ITB 37.1
1	2	11	12	13	14	15	16	17	20	21	22	23	26	26A	27	28	29	32	33	34	34A	35	38	40	53
1	CP22/ASA04					100.00%	2.50%	2.50%	11.30%	13.50%	4.00%	4.00%	2.20%	15.70%	5.00%	3.00%	4.50%	2.30%	11.00%	11.00%	0.50%	1.00%	6.00%		20,000,000
1.01	Indian Rupees	Full Conversion	INR																						
1.02	Foreign Currency 1	Partial Conversion	USD																						
1.03	Foreign Currency 2	Partial Conversion	JPY																						

Note: Foreign Currency 1 and 2 can be USD, JPY or Euro